A Renovation of Sunwatcher Village clubhouse for:
Midwestern State University
Wichita Falls, Texas

BYSF PROJECT NO. 17032

TO: All Contract Bidders of Record

The following changes are hereby made a part of the Plans and Specifications the same as if written therein.

Acknowledge receipt of this addendum by inserting its number and date in the Contractor's Bid Proposal. Failure to do so may subject bidder to disqualification. This addendum forms a part of the Contract Documents and modifies them as follows:

SPECIFICATIONS:

Item No. 1:
Section 0121 Cash Allowances:
2. Specific Cash Allowances, a. – Remove $10,000.00 Contingency from project.

ARCHITECTURAL:

Item No. 2:
Sheet A201 Window Schedule:
See attached sheet A201.1 for revised Window B storefront elevation to be used at two locations for Additive Alternate No. 1.

ELECTRICAL:

Item No. 3:
Sheet E101:
Replace previously released sheet E101 with revised sheet E101 attached to this addendum. Revisions included the elimination of five (5) recessed light fixtures in Corridor 116 (as shown on E101) and the addition of key note 9 for the Fire Alarm system modification required with this project. Contractor shall include in proposal all cost associated with fire alarm system modifications required by code for the proposed renovation.

END OF ADDENDUM
WINDOW SCHEDULE

1" BRONZE TINTED INSULATING GLASS IN WHITE ALUMINUM FRAME

ADDITIVE ALTERNATE NO. 1

ADDENDUM NO. 2

REVISED BY SW W 11-01-17